1 - Question & Answer

A. The 2019 Police Utility is ordered out at Ford and the 2020 (all new) will begin production Q2 2019. Obviously not coming anywhere near your 90 day delivery time.

B. Also, the 2019 F150 SSV is orderable now but it comes with a 3.5 liter engine, not a 5.0 liter. The order estimation time per Ford is approximately 16 weeks. Again, not near your requested delivery time.

C. Are you hoping for something on a lot somewhere or are you flexible with the timeline and/or equipment?

A. The University is requesting the 2019 model, however, if a vendor is unable to obtain this, they may submit a response with a 2020 vehicle. If the vehicle has a longer build time from the manufacturer, the University will (upon proper confirmation of the delay) offer an extension if necessary.

B. The University has found evidence that this model does come with a 5.0 liter engine, and that will remain as the basis of design. If the vehicle has a longer build time, from the manufacturer, the University will confirm first, and then offer an extension if necessary.

C. The University is willing to accept any vehicle that meets the criteria, features and specifications of the IFB document. The timeline will remain firm, unless the manufacturer requires additional time to build the vehicle.

2 - Question & Answer

Can you please specify which wheelbase you require for the F150 XL SuperCrew SSV? Either the 145” WB (5.5ft pick up box) or the 157” WB (6.5 ft. pick up box)?

The wheelbase will be a 145.0 WB.

3 - Question & Answer

Please clarify that the requested SSV package option #665, should be option #66S.

Yes, the requested “SSV #665” package was an error. The package should be #66S.

If you submitted questions to bids@rowan.edu by the due date indicated in the bid document, but they were not received and answered here, please contact:

Robert Yufer
Office of Contracting & Procurement
Yufer@rowan.edu
856.256.4196